INDIAN RAILWAY WELFARE ORGANISATION

CONTRACT DOCUMENTS

FOR

SPECIAL REPAIR TO BOUNDARY WALL, R.C.C. TANKS,
SEWERAGE MANHOLES ETC. AT RHR, IRWO SOCIETY,

SECTOR-10, SONEPAT

RAILWAY COMPLEX (BEHIND SHANKER MARKET)
SHIVAJI BRIDGE, NEW DELHI
Phone No0.011-23413627, Fax No.011-23411173




INDIAN RAILWAY WELFARE ORGANISATION

TENDER DOCUMENT

BOR

“SPECIAL REPAIR TO BOUNDARY WALL, R.C.C. TANKS,
SEWERAGE MANHOLES ETC. AT RHR, IRWO SOCIETY,

SECTOR-10, SONEPAT”

Employer : The Managing Director

Indian Railway Welfare Organisation

Date of Issue

Date of Receipt

...........................................

Issued to

Mobile No.

...........................................

RAILWAY COMPLEX (BEHIND SHANKER MARKET)
SHIVAJI BRIDGE, NEW DELHI
Phone No0.011-23413627, Fax No.011-23411173




INDIAN RAILWAY WELFARE ORGANISATION
TENDER DOCUMENTS
FOR

Special Repair to Boundary Wall, RCC Tanks, Sewerage Manholes etc at
RHR, IRWO Society Sector 10 Sonepat.
Date of Issue
Issued by
Cost of Tender Schedule Rs.500/- or Rs.550/- if required by post.

The Indian railway Welfare Organization Railway Office Complex Shivaji Bridge
New Delhi-110001.

INDEX
SECTION CONTENTS PAGE NO.
1 NOTICE INVITING TENDERS (SECTION - 1) 2-5
2 INSTRUCTIONS TO TENDERERS (SECTION - 2) 6-11
3 DRAFT FORWARDING LETTER (SECTION - 3) 12-14
4 DRAFT OF AGREEMENT (SECTION - 4) 15-18
5 CONDITIONS OF CONTRACT (SECTION - 5) 19-33
6 TENDER SCHEDULE (SECTION -6) 34-36

NOTE — General condition of contract April 2015.
(Not Attached — To be purchased or down — loaded from IRWO)




SECTION -1
NOTICE INVITING TENDERS (NIT)

Special Repair to Boundary Wall, RCC Tanks, Sewerage Manholes etc at
RHR, IRWO Society Sector 10 Sonepat.
Sealed percentage rate tenders are invited in the prescribed from by the General
Manager INDIAN RAILWAY WELFARE ORGANISATION, Railway Office Complex
Shivaji Bridge New Delhi-110001

Tender Name of Work Estimated Earnest Time of
Number value (in Rs.) | money in Rs. Completion
IRWO/C/ 1 Special | 29,83,584 45000 4Months
Repair to
Boundary Wall,
RCC  Tanks,
Sewerage

Manholes etc
at RHR, IRWO
Society Sector
10 Sonepat.

1.2 The Tenderer may obtain Tender Document from ............... from 11.00 hrs.
to 16.00 hrs. (Monday to Friday) on payment of Rs.500/- (Rupees Five Hundred
Only) (Non refundable) by Demand Draft and by post, on payment of Rs.550/-
(Rupees Five Hundred Fifty only ), as tender cost in favor of IRWO payable at New
Delhi, the General Manager INDIAN RAILWAY WELFARE ORGANISATION,
Railway Office Complex Shivaji Bridge New Delhi-110001

Signature of the Tenderer(s)




1.3

1.4

1.5

1.6

1.7

The Tenderer is required to deposit Rs.45000/- (Rupees Fourty five thousand
Only) as Earnest Money in the form of Banker's Cheque / Bank Draft on New
Delhi Branch of any Scheduled Bank in favor of Indian railway Welfare
Organization. The tender which is not accompanied with Earnest Money shall
be summarily rejected. The Earnest Money of unsuccessful tenderer(s) will be
refunded to the Tenderer. If his tender is not accepted but without any interest
/ Bank commission / Collection charges within 60 (Sixty) days from the date of
acceptance / finalization of the tender. The Earnest Money deposited shall be

converted as initial security deposit in the case of successful tenderer.

Tender in prescribed form duly accompanied with Earnest Money should be
submitted in a sealed cover Super Scribed with the name of the work in the
mode specified below and must reach the office of the General Manager
INDIAN RAILWAY WELFARE ORGANISATION, Railway Office Complex
Shivaji Bridge New Delhi-110001, latest by 15.00 hrs. On 18/3/2019. IRWO
shall not accept any loss or delay in transit as an excuse for Delayed / Late

tender.

If a Tenderer does not quote Percentage Rate / Rates Above or Below the
Rates shown in schedule in the format as specified in this Tender Document
i.e. both in figures and words, the Offer will be treated as incomplete and

summarily rejected.

“IF THE TENDERER(S) DELIBERATELY GIVES WRONG INFORMATION /
CREDENTIALS / DOCUMENTS IN HIS / THEIR TENDERS AND THEREBY
CREATE(S) CIRCUM-STANCES FOR ACCEPTANCE OF HIS / THEIR
TENDER, IRWO RESERVES THE RIGHT TO SUMMARILY REJECT SUCH
TENDER AT NAY STAGE, SHALL SUSPEND THE BUSINESS DEALING
FOR ONE YEAR”.

Mode of Submission of Tender the Tenderer(s) are required to submit Tender

| Offers in following manner.

Signature of the Tenderer(s)



() Separate envelop consisting of draft for EMD shall be attached on the top of
the main cover which shall consist of Tender Conditions and schedule of

quantities.

(i)  The envelop shall be marked to the General Manager INDIAN RAILWAY
WELFARE ORGANISATION, Railway Office Complex Shivaji Bridge New Delhi-
110001. The full Name and Address of the Tenderer and the Name of Work shall be

written on the Cover and Sealed.

1.8  Mode of opening of Tender

The sealed envelope containing Earnest Money shall be opened first in the office of
the General Manager INDIAN RAILWAY WELFARE ORGANISATION, Railway
Office Complex Shivaji Bridge New Delhi-110001at 15.30 hours on 18/3/2019.

Tender offer shall be opened only for those Tenderer whose Earnest money is found

Specified.

1.9 The work as detailed in the tender shall be executed and completed in all
respects within a period of 4 (Four Months) from the date of issue of the
written order to commence the work in accordance with the tender

documents.

1.10 Attention of the Tenderer is also invited to the following:

(a) Para 2.31 of IRWO’s General Conditions of Contract — April, 2015 With
Amendment No. 1 dated 13.10.2015 (GCC) provides for Contractor’s All risk
Insurance Cover & Workmen Compensation Cover to be arranged by the
contractor;

(b) Special Conditions, Clause 5.4.0 which provides for Reimbursement / refund /
Compensation on variation in price of material (s); and

Signature of the Tenderer(s)



1.1

1.12

1.13

1.14

1.15

1.16

The tender offer shall remain valid for a period of 90 (Ninety) days from the
date of opening of tender.

In case a Tenderer withdraws his offer within the validity period of the tender,
the Earnest Money deposited along with the tender shall stand forfeited.

Earnest money of the Successful tenderer shall be forfeited in the event of
refusal or delay on his part in signing the Agreement within 15 days or refusal
to start the work on instructions from the General Manager.

The Indian Railway Welfare Organization does not bind itself to the lowest or
any tender and reserves to itself the right to accept or reject any or all the
tenders either in whole or part without assigning any reasons for doing so or
can bifurcate the work seeing the feasibility of execution / early completion of
the project.

This schedule includes the instructions to Tendered schedule and special
conditions, the Contract. The whole Tender Document shall be signed on
each page by the Tenderer and returned along with the tender.

Tenderer should have completed at least one similar work costing not less
than 10 (Ten) lac during last 3 years.

Signature of the Tenderer(s)

GM.
Indian Railway Welfare

Organization New Delhi.



2.1

Vi.
Vii.
viii.

iX.

SECTION -2
INSTRUCTIONS TO TENDERERS

The Tenderer shall examine carefully all the Tender Documents consisting of:

Notice Inviting Tenders

Instructions to Tenderers

Tenderers Forwarding Letter

Form of Agreement

IROWSs General Conditions of Contract — April, 2015, with Amendment No. 1
dated 13.10.15. (This can be seen at IRWO web site.)

Conditions of contract.

Technical Specifications

Bill of Quantities

Tender Drawings

The Tenderer is advised to visit and inspect the site at his own cost and

responsibility and to secure all necessary information which may be required for

completing the work. Ignorance of site conditions or local information shall not be

considered as an excuse for Non-Performance of the contract and No Claim or

Compensation is payable on account of Lack of Site Information. All costs, charges

and expenses that may be incurred by the Tenderer in connection with preparation

of his tender shall be borne by him and IRWO will not accept any liability whatsoever

in this regard.

2.2

2.3

2.3.1

The Tenderer is required to complete the work in all respects within 4(Four)
Months from the date of issue of letter of intent / order and hand over the

same complete in all respects to the satisfaction of the Employer.

The Tenderer shall use only the form issued with this tender to fill up the

Percentage Rates Above or below the rates shown in schedule.

Every page of the tender shall be signed on the left hand side bottom corner

and any tender not so complied with is liable to be treated as defective.

Signature of the Tenderer(s)



232

233

234

24

2.4.1

242

243

The tender form must be filled in English and all entries must be made by
hand in ink. If any of the documents is missing, or unsigned, the tender is
liable to be treated as defective tender.

Tenders not properly filled, mutilated with incorrect calculation or generally not

complying with the conditions are liable to be rejected.

Any erasers and alternations made while filling the tender must be attested by
initials of the Tenderer. Over-writing of figures is not permitted. Failure to
comply with either of these conditions will render the tender liable for
rejection.

A schedule of approximate quantities for various items accompanies this
tender. It must be definitely and clearly understood that this schedule is liable
to alteration by omissions, deductions, or additions to any extent at the
discretion of IRWO without affecting the terms of the Contract.

It shall be clearly understood that the rates quoted in the tender are for
complete work at site as per instructions to Tenderers. General and Special
Conditions of Contract, Specifications, Schedule of Quantities referred to
therein and also for all such works as are necessary for the proper completion
of the contract although specific mentions may not have been made in the

specifications, drawings or tender documents.

The tenderer should quote the Percentage rate above or below the rate
shown the Percentage rate quoted by the Tenderer(s) should be expressed

accurately both in words and figures, so that there is no discrepancy.

No alteration which is made by the Tenderer in the Notice Inviting Tender,
Instructions to the Tenderer/s, Agreement Form, General and Special
Conditions of Contract, Technical Specifications and drawings etc.
accompanying the same shall be recognized and if any such alterations are

made the tender is liable to be rejected.

Signature of the Tenderer(s)



2.5

2.6

2.7
2.7.1
2.7.1.

The tender for the work shall remain open for acceptance for a period of 90
(Ninety) days from the date of opening of tender. If any Tenderer withdraws
his offer before the said period or makes any modifications in the terms and
conditions of the tender, then IRWO shall without prejudice to any other right
or remedy, be at liberty to forfeit the Earnest Money of the Tenderer.
Canvassing in connection with the tender are strictly prohibited and the
tenders submitted the Tenderer who resort to canvassing will be liable to
rejection.

Taxes:

Introduction of G.S.T.:- Following details have been added.
1The Goods & Service Tax (GST) has been made applicable in India with
effect from 01.07.2017. The Tenderers should quote their rates considering
the implementation of GST for works contract and input credit to be availed on
the materials procured and services received by him, for execution of the
contract. Input credit will be retained by the tenderer, this may be kept in

consideration while quoting the rates.

2.7.1.2The GST amount shall be paid as extra to be the tenderers as per provisions

of GST Act from time to time.

2713 The tenderer shall be registered with GST.

272

Any new Tax or any increase in the rate of levies / taxes levied on the finished
work introduced by Central or Sate Government or by any local authorities
after the opening of the tender, shall be reimbursed to the Contractor only on
production of certificates from concerned authorities with authenticated
documents to the fact that the same has already been deposited by the
Contractor. Similarly, if there is any Government Legislation after the date of
opening of Tender, the same shall be reimbursed to Contractor on production
of authenticated documentary evidence to the fact that the same has been
deposited by the Contractor.

Signature of the Tenderer(s)



273

2.8

29

210
211

212

Any abolition of Tax or decrease in rates of levies / taxed on the finished work
introduced by Central or State Government or by any local authorities after
the opening of the tender, shall be recovered by IRWO from running / on-
account bills of the contractor.

Labor Cess

). For compliance of the Act, the Tenderer shall be required to pay Cess @
1% (One Percent) of cost of construction, which is to be deducted from each
bill. Cost of material shall be outside the purview of Cess, when supplied

under a separate Schedule Item.

The Contractor’s operations and proceeding in connection with the work shall
at all time be conducted during the continuance of the contract in accordance
with the laws, ordinances, rules and regulations for the time being in force and
the contractors shall further observe and comply with the bye-laws and
regulations of the Government of India. State government and Municipal and
other authorities having jurisdiction over the area involved in connection with
the works or site and over operations such as those as carried out by the
contractors and shall give all notices required by such bye-laws and
regulations.

The Agreement for this acceptance shall be executed on a Non-judicial stamp
paper of requisite value for which the stamp duty shall be borne by the
Contractor.

Tenders containing conditions are liable to be rejected.

Deduction towards Income Tax, or any other Tax as per rules shall be made
by IRWO from the Contractor’s Bills.

List of documents to be submitted with the Tender

Tender with earnest money in sealed cover

Registration with GST

Signature of the Tenderer(s)



213

214

215

Tenderer is not permitted to give alternative Offers with reduced / increased
duration of the project.

The successful Tenderer will be notified about the acceptance of his tender by
the Employer in duplicate and the Agreement should normally be signed
within 15 (Fifteen) days of being advised. Letter of Acceptance and its
cknowledgement will be a binding Contract.

The successful Tenderer shall have to furnish the Performance
guarantee in terms of Clause 2.22 of IRWOs General Conditions of
Contract — with Amendment No. 1 dated 13.10.2015, in the format
attached as Annexure ‘G’ therein, with 15 days from the date of issue of
LOA. In case of failure to submit P.G. the Earnest money shall be

forfeited without any correspondence.

Signature of the Tenderer(s)

10



2.16 If any ambiguity is found in Percentage rate quoted in Words and Figures,

rate mentioned in Words shall be applicable.

217 Contract Agreement will be governed by IRWOs General Conditions of
Contract, April, 2015 with Amendment No. 1 dated 13.10.2015. This is not
Annexed with the Tender Document and is availability on sale at IRWOs
Corporate Office or can be down loaded free from IRWO website

http://www.irwo.net.

2.18 The work shall be executed as per CPWD Specifications for Civil In addition;
various norms laid down by Bureau of Indian Standards (BIS) will also be

followed.

Signature of the Tenderer(s)

11



SECTION -3
DRAFT FORWARDING LETTER

FROM

M/s.

To

General Manager

Indian Railway Welfare Organization
Railway Office Complex .New Delhi
110001

Tender for:

Ref : Special Repair to Boundary Wall, RCC Tanks, Sewerage Manholes etc
at RHR, IRWO Society Sector 10 Sonepat.

Dear Sir,

With reference to the tender invited by you. [/We here by officer to perform, provide,

execute and complete the works in Conformity with the Conditions of Contract,

Drawings and specifications for the respective Items of Schedule of Quantities

attached hereto.

1. l/we have satisfied myself/ourselves as to the location and prevailing conditions
of the site, and have read carefully the tender booklets containing Articles of
Agreement, Conditions of Contract, Specifications, General Conditions of
Contract, April 2015 with Amendment No. 1 dated 13.10.2015 and Special

12



Conditions, technical Specifications, Drawings etc. and |I/we understand that the
works are to be completed within (Four) months from the date of issue of letter of

intent/Order and fully understand that the time will be the essence of the

contract.
2. | /we enclose a Banker's Cheque/Demand Draft No.
dated for an amount of Rs.
( ) as per clause no.

2.17 of General Conditions of Contract — April 2015, drawn on

Bank, payable at Delhi/New Delhi in favour of Indian

Railway Welfare Organization. New Delhi, as Earnest Money and fully
understand that this amount will not bear any interest.

s |l/we agree to keep the offer open for 90 (Ninety) days from the date of opening
of the tender.

Should this tender be accepted in whole or in part, I/we Hereby agree to abide
by and fulfill all the terms and conditions annexed hereto. If I/lwe Fail to
commence the work specified in tender documents, l/we agree that my/our
Earnest Money shall stand forfeited absolutely to the Employer, otherwise the
said Earnest Money shall be retained by the Employer towards Security Deposit
(retention Money). I/we also agree to the balance security money being
deducted from my/our bills in accordance with the conditions of contract.

5. All the terms and conditions contained in the Notice Inviting Tenders, General
and Special conditions of Contract. Specifications for execution of work and
additional conditions and the Agreement etc. constituting the tender documents
have been fully read by me/us and explained to me/us and I/we hereby accept

the same and sign hereunder in token of their acceptance.

Signature of the Tenderer(s)

13



6. We are further enclosing herewith the following documents.
(a) Tender documents duly signed.
(b) Registration with GST.

(c) Demand Draft No. dated drawn
on for Rs. (Rupees

only)

(d) Name of proprietor/Partners/Directors of the Firm

Yours faithfully,

Date Name & Signature of Tenderer(s)

Officer-stamp & Seal of the tenderer (s)

M/s.

Witness : .
Address .

Occupation.

Signature of the Tenderer(s)

14



SECTION - 4
DRAFT OF AGREEMENT

Articles of agreement made this day of 2019 between Indian Railway
Welfare Organization, registered under the societies Act XXI of 1860 and having its
registered office at Railway Complex, (Behind Shankar Market), Shivaji Bridege.
New Delhi — 110 001 (hereinafter referred to as “IRWO” which expression shall
unless it be repugnant to the context or meaning thereof, be deemed to mean and

include its successor in office, executor, administrator, assignees) of the one part.

AND

M/s. having their office at

herein after referred to as “CONTRACOTOR” which expression shall unless it be
repugnant to the context or meaning thereof, be deemed to mean and include its

successor in office, executor administrator, assignees) of the other part.

IRWO and CONTRACTOR are hereinafter individually referred to as “PARTY” and
collectively as “PARTIES”

WHEREAS :

Il The contractor has been furnished the building Drawings and Specifications
duly prepared by IRWO, describing the works to be done on the basis of the
Notice Inviting Tenders, instructions to Tenderer/s, General and Special
Conditions of Contract, Building Drawings, Technical Specifications have
been signed by or agreed to be executed upon and subject to the conditions
Set-forth herein (Hereinafter referred to as “The Said Conditions”) and the
Special Conditions and Specifications of the work described in the said
specifications, and included in the Schedule of Rates at Rates therein Set
forth amounting to the sum of Rs. (Rupees

only) hereinafter referred to as “Contract

Amount” and more specifically detailed out in Volume Il hereinafter.

Signature of the Tenderer(s)

15



And whereas the contractor has deposited with the IRWO the sum of

Rs. (Rupees only) as the

Earnest Money, which shall become part of the Security Deposit to be
retained until the expiry of the defects liability period for the due observance

and performance of this contract.

And whereas the Contractor has furnished a Bank Guarantee bearing

No. dated for a sum of
Rs. (Rupees only)
Executed by in Favour of IRWO towards security Deposits

and Performance Guarantee, valid up to

And whereas the contractor hereby agrees to extend the validity of the Bank
Guarantees for such further period or periods as may be required by IRWO
and if the contractor fails to obtain such extension (s) from the Bank, the

Contractor shall pay forthwith or accept recovery of Rs.

(Rupees only) from the bills in

one Installment and the contractor further agrees that failure to extend the
validity of the Bank Guarantee or failure to pay the aforesaid amount in the
manner specified above shall constitute breach of Contract. In addition to
above, IRWO shall be entitled to take such action as deemed fit and proper
for recovering the said sum of Rs. (Rupees

only)

(Above provisions relating to Bank Guarantee/Performance Guarantee to be
incorporated only if Security Deposit/Performance Guarantee is furnished in

the form of a Bank Guarantee before the execution of the Agreement )

Signature of the Tenderer(s)

16



NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED
AND DECLARED AS FOLLOWS:

In consideration of the said Contract Amount to be paid at Different Periods of
time and in the manner set-forth in the said Conditions, the Contractor shall,
upon and subject to the said conditions execute and complete the work
described as per the said Plans and Specifications and / or the Schedule of

Rates and other conditions and within Four months of the date

of commencement of the work.
The commencement of work will be taken as the date of issue of the letter of

Acceptance /order for aware of the contract.

IRWO shall pay to the Contractor the said Contract Amount or such other sum
as shall become payable at the times as hereinafter specified in the

conditions.

Whenever under this Contract or otherwise, any sum of money shall be
recoverable from or payable by the Contractor, the same may be deducted in
the manner as set out in the General Conditions of Contract or other

conditions governing this agreement.

All charges on Account of Octorai, Terminal and other Taxes including Sales
Tax or other duties on material obtained for execution of the said works shall

be borne and paid by the contractor.

. The following document (s) shall be deemed to form and be read and construed
as part of the Agreement along-with the Amendments, Negotiated and confirmed
in various subsequent letters exchanged as mentioned hereinafter.

i Notice Inviting Tender.

ii. Instructions to Tenderers;

Signature of the Tenderer(s)

17



iii. Details of the work, Eligibility,

Conditions.

iv. Tender Forms.

V. General Conditions of Contract — April, 2015, with Amendment No.1 dated

13.10.2015.
Vi. IRWOQO'’s Letter No. IRWO/

Technical

dated

Specifications & Special

2019 to the contractor for award of the contract.

Vii. Tenderer’'s Letter No.

dated

IRWO in acceptance of the Award of Contract.

7. Parties hereto shall respectively abide by submitting themselves to the conditions

and comply with the Performance of the said Agreement on their part respectively

in such conditions stated in the Tender Document.

IN WITHESS WHEREOF, the Parties hereto have signed this Agreement on the

date and place First Written above.

1. SIGNED BY THE SAID
IRWO (FIRST Party)

Indian Railway Welfare Organization

In the Presence of
Signature

Name

Address :

18

2. SIGNED BY THE SAID
Contractor (Second Party)

In the Presence of
Signature

Name

Address :

Signature of the Tenderer(s)



SECTIOIN - 5
CONDITIONS OF CONTRACT

Execution of works

1. Contractor’s understanding
It is understood and agreed that the contractor has after careful examination,
satisfied himself as to the nature and location of the work, the configuration of
ground, the character, quality of the materials to be encountered, the
character, quality of the materials to be needed preliminary to and during the
execution of the works, the general and local condition, the labour condition
prevailing therein and all other matters which can in any way affect the works

under the contract.

Supervision of work
The contractor has to engage a qualified supervisor to execute the work and

also to carryout the instructions to be given by the Engineer —in-charge at site.

He has to make his own arrangements for the storage of materials and also
engage a watchman to safeguard the materials and also for site

accommodation.

If IRWO water is used, Recovery @ 1% the cost of cement items will be
made .Electricity will be supplied free of cost for fixing grill with exiting grill and
Breaking c.c. flooring if required.

2. Setting out of works
The contractor shall clear the shrub and bushes at site and the contractor
shall be responsible for the true and proper setting out of the works in relation
to the original points If at any time during the progress of the work, any error

shall appear or arise in any part of the work, the contractor on being

Signature of the Tenderer(s)

19



requied to do so by the engineer shall at once rectify such errors to the
satisfaction of Engineer. The checking of any setting out of line or level by the
Engineer or his representatives shall not in any way relieve the contractor of h
is responsibility for the correctness thereof and the contractor shall carefully
protect and preserve all bench marks, site, etc., used in setting out all the
work. In case the contractor is required to revise the setting out of work due

to any reason, he shall do so without any extra charges.

Contractor to keep site clear

During the execution of the work, the contractor shall keep site reasonably
free from obstructions and shall store or dispose off any constructional plant
and surplus material and clear away and remove from site any rubbish or
temporary work no longer required. Suitable competent staff should be
employed to maintain proper house keeping during the entire period of

construction/contract. Nothing extra will be payable on this account.

Variation in quantity
Quantity shown in the schedule is approximate only and may vary as per site
condition. +(-) 25% of the quantity is shown at the rates quoted. If it exceeds,

25% then rates can be negotiated.

Price variation clause is not applicable for this contract.

Damage to IRWO property and private life and property

The contractor shall be responsible for all risks to the works and for trespass
and shall make good at his own expenses all loss or damage whether to the
works themselves or to any other property of the IRWO or the lives, persons
or property of others from whatsoever cause in connection with the works unit
they are taken in connection with the works until they are taken over by the
IRWO even though all reasonable and proper precautions may have been

taken by the contractor and in case the IRWO shall be called upon to make

Signature of the Tenderer(s)
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good any such casts, loss or damages, or to pay compensation (including that
payable under the provisions of the workman’s compensation Act or any
statutory amendment, thereof ) to any person or persons sustaining damage
as foresaid by reason or any act, or any negligence or omission on the part of
the contractor, the amount of any costs or charges (including costs and
charges in connection with legal proceedings), which the IRWO shall have the
power and right to pay or to defend or compromise any claims of threatened
legal proceedings or in anticipation of legal proceedings being instituted
consequent on the action of default of the contractor, to take such steps as
may be considered necessary or desirable to ward off or mitigate the effect of
such proceedings, charging to the contractor, as aforesaid, any sum of sums
of money which may be paid and any expenses whether for reinstatement or
otherwise which may be incurred and propriety of any such payment, defense
of compromise the incurring of any such expenses shall not be called in

question by the contractor.

Rate for extra additional or altered or substituted work

The employer shall have full powers to order execution of extra additional,
altered or substituted items not included in the schedule of Quantities forming
part of this contract. The execution of such items and / or any instruction
issued thereafter shall not, in any way, affect or vitiate the contract and the
contractor shall be bound to carry out all such items required under the same
terms and conditions as per these contract documents. Contractor shall note
that no non-schedule item shall be executed without prior approval. For new

items, rates will be negotiated.

MEASUREMENTS CERTIFICATGED AND PAYMENT

7.

Quantities in Schedule of Rates Annexed to Contract

The quantities set out in the accepted Schedule of Rates with items of work
quantified are the estimated quantities of the works and they shall not be
taken as the actual and final quantities of the works to be executed by the

contractor in fulfillment of his obligations under the contract.

Signature of the Tenderer(s)
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7 (a) Measurement of Works

(i)

(ii)

(iii)

The contractor shall be paid for the works at the rates in the accepted
Schedule of Rates and for all the authorized extra works at rates
determined on the measurement taken by the contractor and verified by
the Engineer or the Engineer's Representative in accordance with the

rules prescribed for the purpose by the IRWO.

The quantities for items, the unit of which in the accepted Schedule of
Rates shall be calculated to the nearest whole number, any fraction below
half being dropped and half and above being taken as one. For items the
unit of which in the accepted schedule of rates is single, the quantities

shall be calculated to two places of decimals.

Such measurements will be taken of the work in progress from time to time
and at such intervals as in the opinion progress of works. The date and
time on which on account or final measurements are to be verified shall be
communicated to the contractor who shall be present at the site and shall

sign the result of the measurement.

7 (b) On Account Payments

(i)

(ii)

The contractor shall be entitled to be paid from time to time by way of “On
Account Payment” only for such works as in the opinion of the engineer he
has executed at site subject to any deduction, which may be made from
the same.

Detailed measurements for the work done at site will be recorded in the
prescribed measurement book by the IRWO official and on account bill
shall be prepared and submitted to the Engineer who will pass for payment

after verification.

Signature of the Tenderer(s)
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(iii)

(iv)

(v)

The measurements submitted by the contractor shall be jointly verified on
the date and time fixed by the engineer and the contractor shall be present
at site and shall sign the results of the measurements, which will be singed
by the Engineer. These measurement books will be treated as an
acknowledgement and acceptance of the accuracy of the measurements.
Failing the contractor’s attendance the work will be checked and measured
up in his absence and such measurements shall not withstanding such
absence be binding on the contractor whether or not he shall have signed
the measurement book. Provided always that any objection by the
contractor in writing which will also be signed by the Engineer, Engineers
representative to any measurement shall be duty investigated and
considered in the manner set out above.

The on account bill shall be submitted in the prescribed Performa
approved by the Engineer No Bill submitted incomplete or not in the
prescribed manner will be entertained. Once the on account bill is
submitted by the contractor complete in all respect to the satisfaction of
the Engineer, the same will be normally paid within 15 days of submission.
The contractor shall however not be entitled for any interest or any other

compensation due to delayed payment.

The bill on receipt in corporate office of IRWO after its having been
checked at site will be passed for payment to the extent of 75% of net
amount, which will be treated as advance. This amount will be adjusted
while passing running / on-account bill and balance 25% paid thereafter.
The next running on account bill is prepared only after the first bill is
cleared.

Normally on account payment for the work done by the contractor shall be
made once a month, provided that the gross value of work done since the

previous payment is not less than ten lacs.
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8. Final Measurement and Payment

When the works have been actually completed and the Engineer shall
have certified in writing that they have been so completed and the
Engineer has reasonably satisfied himself about the same, the contractor
shall submit his final bills of quantities supported by detailed
measurements within 90 days. Subject to the joint checking of the
measurements by the Engineer and the contractor the Engineer shall
arrange to effect actual payment of the amount as are undisputed and
accepted after deducting there from the amounts due to the Employer in
terms of the contract.

In case of termination, rescinding of the contract, contractor shall be
required to measure work within seven days from the date of termination /
rescinding fro joint verification by the Engineer(s), failing which the
Engineer(s) will record the measurements after giving due notice to the
contractor of the date and time of the measurement to be recorded and in
case the contractor still fails to witness the measurements, then the

measurements so recorded shall be final and binding on the contractor.

The contractor shall not be entitled to make any claim, whatsoever,
against, the IRWO under or by virtue of, or arising out of this contract nor
shall IRWO entertain or consider such claim, if made by the contractor,
after he shall have signed a “No Claim” certificate in favour of IRWO in
such form as shall be required by the IRWO after the works are finally
measured up.  The contractor shall be debarred from disputing the
correctness of the items covered by the “No Claim Certificate”. In such

cases, it will be a term of contract that there is no Arbitration clause at all.
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DETERMINATION OF CONTRACTS
9. Right of Employer to Determine Contract

The Employer shall be entitled to determine and terminate the contract at any
time should in the Employer’s opinion, the cessation of work becomes necessary
owing to paucity of funds or from any other cause, whatsoever, in which case the
value of approved materials at site and of work done to date by the contractor will be
paid for in full at the rate specified in the contract. Notice in writing from the
Employer of such determination and the reason therefore shall be conclusive

evidence thereof.

10. Payment on Determination of Contract

Should the contract be determined under Para No. 11 above, the contractor
shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived form the execution
of the work in full but which he did not derive in consequence of determination of the
contract. The Employer's decision on the necessity and propriety of such

expenditure shall be final and conclusive.

11.  Determination of Contract Owing To Default of Contractor
If the contractor should :

i) Become bankrupt or insolvent of

i) Make an arrangement with or assignment in favour of his creditors, or
agree to carry out the contract under a Committee of Inspection of his
creditors, or

iii) Being a company or corporation, go into liquidation (other than a
voluntary liquidation) for the purpose of amalgamation or
reconstruction, or

iv) Have an execution levied on his goods or property on the works, or
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12.

Vi)

vii)

viii)

Xi)

Xii)

Assign the contract or any part thereof or

Abandon the contract, or

Persistently disregard the instructions of the Engineer or contravene
any provision of the contract, or

Fail to adhere to the agreed programme of work by a margin of 10% of
the stipulated period or

Fail to remove materials from the site or to pull down and replace work
after receiving from the Engineer notice to the effect that the said
materials or works have been condemned or rejected or

Fail to take steps to employ competent or additional staff and labour as
required, or

Fail to afford the Engineer or Engineer’s representative proper facilities
for inspecting the work or any part thereof as required or

Promise, offer to give any bribe, commission, gift or advantage either
himself or through his partner, agent or servant to any officer or
employee of the Employer or to any person of his or on their behalf in
relation to the execution of this or any other contract with the employer,

the following procedure shall be adopted in the causes (i) to (xii) above.

Procedure of Determination of Contract

In any of the said cases, the Engineer on behalf of the Employer may serve

the contractor with a notice in writing to that effect and if the contractor does

not within seven days after the delivery to him of such notice proceed to make

good his default in so far, as the same is capable of being made good and

carry on the work or comply with such directions as aforesaid to the entire

satisfaction of the Engineer, the Employer shall be entitled after giving 48

hours notice in writing under the hand of the Engineer, (to rescind the contract

as a whole or in part or parts as may be specified in such notice) and adopt

either or both of the following courses :
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(a) To carry out the whole or part of the work from which the contractor has been
removed by the employment of the required labour and materials, the cost of

which shall include lead, life, freight supervision and all incidental charges.

(b) To measure up the whole or part of the work from which the contractor has
been removed and to get it completed by another contractor. The manner
and method, in which such work is completed, shall be at the entire discretion
of the Engineer whose decision shall be final.

And in both the cases (a) & (b) mentioned above, Employer shall be entitled
(i) to forfeit the whole or such portion of the security deposit as it may consider
fit: and (ii) to recover from the contractor the cost of carrying out the work in
excess of the sum which would have been payable according to the certificate
of the Engineer to the contractor under the terms of the contract, such
certificate being final and binding upon the contractor. Provided, however,
that such recovery shall be made only when the cost incurred in excess is
more than the Security Deposit Proposed to be forfeited and shall be limited
to the amount by which the cost incurred in excess exceeds the Security
Deposit proposed to be forfeited. The amounts thus to be forfeited or
recovered may be deducted from any amount then due or which at any time
thereafter may become due to the contractor by the Employer under this or

any other contract or otherwise.

Provided always that in any case in which any of the powers conferred upon
the employer by sub clause 6.8.0 shall have become exercisable and the
same shall not be exercised, the non exercise, thereof shall not constitute a
waiver of any of the condition thereof and such powers shall notwithstanding
be exercisable in the extent of any future case of default by the contractor for

which his liabiliy for past and future shall remain unaffected.
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13.

Right of Employer after Rescission of Contract Owing to Default of

Contractor

In case of any or several of the courses, referred to in para no. 13 is being

adopted.

The contractor shall have no claim to compensation for any loss sustained by
him by reason of his having purchased or procured any materials or entered
into any commitments or made any advances on account of or with a view to
the execution of the work or the performance of the contract and the
contractor shall not be entitled to recover or be paid nay sum for any work
there to or actually performed under the contract unless and until the Engineer
shall have certified the performance of such work and the value payable in
respect thereof and the contractor shall only be entitled to be paid the value

so certified.

The Engineer or the Engineer's representative shall be entitled to take
possession of any materials, tools, implements, machinery and buildings on
the works or on the property on which these are being or ought to have been
executed, and to retain and employ and part thereof until the completion of
the work without the contractor being entitled to any compensation for the use

and employment there of or for wear and tear or destruction thereof.

The Engineer shall, as soon as may be practicable after removal of the
contractor fix and determine ex-parte or by or after reference to the parties
such investigation or inquiries as he may consider fit to make or institute and
shall certify what amount (if any) had at the time of rescission of the contract
been reasonably earned by or would reasonably accrue to the contractor in
respect of the work then actually done by him under the contract and what
was the value of any unused or partially used materials, any constructional

plant and any temporary works upon at site.
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d) The employer shall be liable to pay the contractor any money on account of
the contract until the expiration of the period of maintenance and thereafter
until the cost of completion and maintenance and thereafter until the cost of
completion and maintenance damages for delay in completion (if any) and all
other expenses incurred by the Employer have been ascertained and the
amount thereof certified by the Engineer. The contractor shall then be entitled
to receive only such sum or sums (if any) as the Engineer may certify would
have been due to him upon due completion would have been due after
deducting the said amount, but if such amount shall exceed the sum which
would have been payable to the contractor, then the contractor shall on
demand pay to the Employer the amount of such excess and it shall be
deemed a debit due by the contractor to Employer and shall be recoverable
accordingly.

SETTLEMENT OF DISPUTES
14.  Conciliation and Arbitration :

Conciliation

i) It is a term of this contract that Conciliation/ Arbitration of disputes shall not be
commenced unless an attempt has first been made by the parties to settle

such disputes through mutual settlement / conciliation.

(i) If the Contractor is not satisfied with the settlement by the Employer on any
matter in question disputes or differences, the contractor may refer to the
Managing Director IRWO in writing to settle such disputes or differences
through conciliation/arbitration provided that demand for conciliation or
arbitration shall specify the matters, which are in question or subject of the
disputes or difference as also the amount of claim, item wise. Only such
disputes or differences in respect of which the demand has been made,
together with counter claim of IRWO shall be referred to conciliator or
Arbitrator as the case may be and other matters shall not be included in the

reference.
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(iv)

(v)

(vi)

15.

Managing Director of IRWO may himself act as a Sole Conciliator / Sole
Arbitrator or may decides to appoint another person as conciliator or Arbitrator

as the case may be.

If one or more Conciliator (s) appointed as above refuses to act or arbitrarily
withdraw from his office as Conciliator or vacates his/their office or offices or
is/are unable or unwilling to perform his functions as conciliator(s) for any
reasons, whatsoever or dies or in the opinion of Managing Director, IRWO
fails to act without undue delay, the Managing Director IRWO shall appoint
new Conciliator(s) in his/their place. Such reconstituted tribunal may, at its
discretion, proceed with the reference from the stage at which it was left by

the previous conciliator(s).

The demand for conciliation is subject to Arbitration and Conciliation Act, 1996
and the rules there under and any statutory modification thereof shall apply to

the Conciliation proceedings under this clauses.

Arbitration

In the event of any dispute or difference between the parties hereto as the
construction or operation of this contract, or the respective rights and liabilities
of the parties on any matter in question, dispute or difference on any account
to which the parties may claim to be entitled to, then the disputed matters may
be referred to arbitration, as per procedure laid down below.

The demand for arbitration shall specify the matters which are in question,
dispute(s) or difference(s) in respect of which the demand has been made,
shall be referred to arbitration and other matters shall not be included in the

reference.

It is a term of the Contract that no person other than a person nominated by
Employer shall act as Arbitrator and if for any reason that is not possible, the
matter is not to referred to arbitration at all. IN case where the Contractor has
signed the final bill with “No claim certificate” the matter will not be referred to
arbitration and in such cases, it will be a term of the Contractor that there is no

arbitration clause at all.
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16.

17.

18.

19.

In cases where the total value of all claims in question added together does
not exceed Rs. 10 lacs (Rupees Ten lacs only) the Arbitral Tribunal consist of
sole/Arbitrator who shall be either the Managing Director or any officer of
IRWO nominated by the managing Dire3ctor on his behalf. The sole arbitrator
shall be appointed within 60 days from the day when a written and valid

demand for arbitration is received by IRWO.

In case not covered by the above clause, the Arbitral Tribunal shall consist of
a panel of three serving or retired officers of Railway as the Arbitrators. For
this purpose, IRWO will send a panel of more than three names of officers to
the Contractor who will be asked to select / opt and suggest to Managing
Director of IRWO at least two names out of the panel for appointment as
contractor's nominee. Managing Director shall appoint at least one out of
them as Contractor's nominee and will, also simultaneously appoint the
balance number of Arbitrators either form the panel or from outside the panel
and the two appointed Arbitrator shall appoint the third Arbitrator who shall act

as the presiding Arbitrator.

If one or more Arbitrator(s) appointed as above refuse(s) to act as
Arbitrator(s), withdraw from his office as Arbitrator or vacates his/their office or
is/are unable or unwilling to perform his/their function as Arbitrator(s) for any
reasons, whatsoever or die(s) or in the opinion of Managing Director fail(s) to
act without undue delay, the Managing Director shall appoint new Arbitrator /
Arbitrator(s) to act in his/their place in same manner in which the earlier
Arbitrator(s) has been appointed. Such re-constituted Tribunal may, at its
discretion, proceed with the reference from the stage at which it was left by

the previous Arbitrator(s).

The demand for Arbitration is subject to Arbitration and Conciliation Act, 1996
and the rules there under and any statutory modification thereof shall apply to

the Arbitration proceedings under this clauses.
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20.

21.

22.

23.

24.

25.

26.

The language of proceedings, documents or communication shall be in
English and the Awards shall be made in English in writing. Conciliator /
Arbitrator(s) shall give the award which shall state item wise the sum awarded
and the reasons upon which it is bases. The analysis and the reasons shall

be detailed enough so that award could be inferre3de there from.

The conciliator / Arbitral Tribunal shall record day to day proceedings. Those
proceedings shall normally be conducted on the basis of documents and

written statement.

the conciliation/arbitration proceedings shall be held at a place decided by

conciliator / Arbitrator.

The fees and other charges of the conciliator Arbitrator(s) shall be as per the
scale fixed by the IRWO from time to time and shall be shared between the
IRWO and the contractor.

The minimum qualification of conciliator/Arbitrator shall be graduate in
Engineering. He may be a working or a retired officer with a minimum of 20
years in Group ‘A’ in Engineering Services of railways or equivalent in railway
PSUs. He should be clear from the vigilance angle and should be a person
with reputation of high technical ability and integrity. Also, he would not have

associated with the contract to which the disputes pertain.

It is a terms of this contract that the contractor shall not approach any court of
law for settlement of such disputes or difference unless an attempt has first
been made by the parties to settle such disputes or difference in accordance

with the provisions of clause.

Obligation of IRWO and Contractor shall not be altered by reasons of
Conciliation ‘Arbitration being conducted during the progress of works.
Neither party shall be entitled to suspend the work on account of conciliation
arbitration and payment to the contractor shall continue to be made in terms

of contract.
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27.

28.

29.

The award of conciliator / Sole Arbitrator/ Arbitral Tribunal unless challenged

in the Count of Law shall be binding on all parties.

Award

Conciliator(s) Arbitrator(s) shall give the award which shall state item wise the

sum awarded and reasons upon which it is based.
Jurisdiction
All disputes arising out of or relating to the contract shall be deemed to have

arisen in Delhi and only courts having jurisdiction over Delhi shall determine

the same.
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SECTION-6

NAME OF WORK:-SPECIAL REPAIR TO BOUNDARY WALLS, R.C.C. TANKS, SEWERAGE MAN HOLES

TIME OF COMPLETION — 4 MONTHS TOTAL APPROX COST : Rs.29,83,584/-

ETC AT RAIL HIGH RISERS SOCIETY SECTOR-10 SONEPAT (HARYANA)

No

Item
No.

Description of Item

Quantity

Rate
(Rs.)

Unit
Per

Amount
(Rs.)

2.6.1

Earth work in excavation in all soils, including getting
out & disposal of earth excavated, lead up to 50 m &
lift upto 1.5 m as directed by Engineer-in-Charge.

54

125.95

Cum

6801.00

2.25

Filling available excavated earth ( excluding Rock) in,
plinth, sides of foundation etc. in layers not exceeding
20 Cm in depth consolidated each deposited layers by
ramming & watering lead upto 50 m & lift upto 1.5 m.

54

125.75

Cum

6790.00

4.1.3

Providing and laying in position cement-concrete of
specified grade including the cost of centering and
shuttering

1:2:4 1 Cement : 2 Coarse sand : 4 graded stone
Aggregate 20 mm Normal Size

13

5481.95

Cum

71265.00

5.2.2

Reinforced cement concrete work in walls columns,
Piers etc. above plinth level including centering,
shuttering: complete 1: 1.5:3 1.5:3 (1 cement: 1.5
Coarse Sand; 3 graded stone Aggregate 20 mm
nominal size).

20

7145.80

Cum

1,42,916.00

5.22A.1

Steel Reinforcement for R.C. C work including
Straightening cutting, bending, placing in position &
Binding all complete above plinth level.

Mild Steel & Medium Tensils Steel Bars

2710 Kg

55.30

Kg.

2,49,863.00

6.1.1

Brick Work with common burnt clay FPS (non modular)
bricks of class designation 7.5 in Foundation & Plinth in
Cement mortar 1:4 ( 1 cement: & coarse sand)

27

4970.30

Cum

1,34,198.00

6.4.2

Brick work with common Burnt Clay FPS (Non modular)
bricks of class designation 7.5 in Superstructure above
Plinth Level in all Shapes & Sizes

Cement mortar 1: 6 ( 1 Cément: 6 Coarse Sand)

192

5582.85

Cum

10,71,907.00

11.31

Cement Concrete Flooring 1: 2: 4 ( 1 Cement” 2 Coarse
Sand: 4 Stone aggregates) finished with a floating Coat
of neat Cement including cement Slurry etc Complete
40 mm thick with 20 mm nominal size of stone
Aggregate

08 Sgm

362.60

Sgm

2901.00
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9. 11.4 52 mm thick cement concrete flooring with concrete
hardener topping, under layer 40 mm thick cc 1 to 4
(1:cementy 2 coarse sand 4 graded stone aggregate 20 45 555.25 | Sgm 24986.00
mm nominal size and top layer 12 mm thick cement]
hardener consisting of mix 1:2(1 cement hardener mix |
2 graded stone aggregate 6 mm nominal size(by
volume. Hardening compound mixed at 2 liter per 50 Kg
of cement or as manufacturer’s specification. This
includes cost of cement slurry etc. complete.
S. Item Description of Item Quantity Rate Unit Amount
No | No. (Rs.) Per (Rs.)
10. | 12.41. | P&F on wall face in plastic seal PVC Rain Water Pipes
1 conforming to IS 13592 Type 'A’ including joining with
seal ring confining to IS 5382 leaving 10 mm gap for
thermal expansion
Single Socketed Pipe 146 r 148.75 | Meters 21718
(75 mm dia)
11. | 13.1.2 | 12 mm thick cement plaster of mix 1:6 (1 cement:6
fine sand) 1449 Sgm. 160.35 | Sgm 2,32,347
12. | 13.2.2 | 15 mm Cement Plaster on rough side of single or half
Bricks Wall of mix 1:6 (1 cement:6 fine sand 2142 185.20 | Sgm 3,96,698
13. | 13.9.1 | 12 mm thick cement plaster finished with a floating
coat of neat cement of mix & cement Mortar 1:3 (1
cement: 3 Coarse Sand) 225. 234.70 Sgm 52,808
14. | 13.10 15 mm thick cement plaster 1:3 ( 1 cement: 3 coarse
sand) finished with a floating coat of neat cement on
the rough side of single or half Bricks Wall
225. 265.95 | Sgm 59,839
15. 14 Painting with synthetic Enamel Paint of Approved
.54.1 Brand of required colour to given an even shade one
or more coat on old work 656 51.30 Sgm 33653
16. | 14 .Finishing Walls with water proofing cement point of
64.1 required shade on old work one or more coat applied
at 2.20 Kg/10 m? over priming coat of Primer applied
at 0.80 liter / 10 Sgm complete including cost of
Priming Coat 3970. 55.70 Sgm 2,21,129
17. | 15.2.1 | Demolishing Cement Concrete manually / By
Mechanical Means including disposal of materials
within 50 m lead as per direction of the Engineer-in-
Charge.
Nominal Concrete 1:3:6 or rich mix 23 997.05 Cum 22,932
18. | 15.18 Dismantling Steel Work in built up section in Angle,
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tees, flats etc. including dismantling & stacking within
50 m lead

24000 .

2.40

Kg

57,600

19

15.56

Dismantling old plaster or Skirting raking out joints
and cleaning the surface for plaster including disposal
of undesirable materials within 50 meters lead

2066

22.40

Sgm

46,278

20

15.3

Dismantling RCC work manually/ by Mechanical
means including stacking of Steel Bar and disposal of
undesirable material within 50 m lead as per
direction of Engineer-in-Charge

07

1454.55

Cum

10182

21.

15.7.4

Dismantling Bricks work Mannually / by Mechanical
means including stacking of service cable materials
within 50 m lead as per direction of Engineer-in-
Charge in cement mortar.

20

842.75

Cums

16,855

22.

NS-1

REFIXING RELEASED OLD STEEL FENCHING INCLUDING
ALL LABOUR STRAIGHTENING, WELDING ETC.
COMPLETE INCLUDING COST OF FASTENERS.

2400

10.00

Kg

24,000

23.

NS- 2

Emptying Sewer Man hole including pumping of
sewerage water with TRACTOR, Sewerage Pump and
Tank including Disposal of same as per instruction of
Engineer-in-Charge

15.

3000/-

Each

45,000

24.

NS 3

CLEANING SEWERAGE MAN-HOES including plugging
of Sewerage connection complete for starting repair
work

15.

1500/-

Each

22,500

25

NS 4

CC Flooring 1: 2: (1 cement 2 coarse sand 4” stone
aggregate finished with a floating coat of neat
cement complete. 25 mm thick

428

226.00

Sgm

96,728

26.

10.1

STRUCTURAL STEEL WORK

In single section fixed with or without connecting
plate including cutting, hoisting fixed in position
applying a Priming Coat of Approved steel primer all

200

58.45

Kg

11,690

complete
|

Total Amount:- 29,83,584/-

Quoted Rates (Please strike off whichever is not applicable)

% Above / below
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